

EXHIBIT 2

TASK ORDER NO. 01


THIS TASK ORDER IS ISSUED PURSUANT TO THE STANDARD MASTER AGREEMENT FOR PROFESSIONAL SERVICES DATED SEPTEMBER 15, 2006, WHICH IS INCORPORATED HEREIN BY THIS REFERENCE, WITH RESPECT TO THIS TASK ORDER.

Specific Services: In accordance with Task 01- Planning as described in the CH2M HILL. Inc. proposal to Baard Energy dated September 15, 2006.

Compensation Provisions: Work will be conducted on a Time and Materials basis in accordance with the MSA rate schedule up to an initial authorized funding level of \$50,000. Baard will only be invoiced for actual costs. CH2M HILL will not exceed the initial authorized funding level without approval from Baard Energy.

Work Schedule: Work will commence immediately upon acceptance of this work order and will be completed within 1 month.

The Authorized Representatives designated below are authorized to act with respect to the Task Order. Communications between the parties shall be between parties and their consultants or subcontractors shall be through the Authorized Representatives:	
For Baard Energy, LLC:	For CH2M HILL
Name: Stephan Dopuch	Name: Hal Copeland
Address: 6080 Center Street, Mentor, Ohio 44060	Address: 9193 S. Jamaica St, Englewood, CO 80211
Telephone: (440) 257-0054	Telephone: (720)-286-5007

This Task Order No. 0101 is effective this 15th day of September, 2006	
Accepted for Baard Energy, LLC	Accepted for CH2M HILL Inc.
	
Name	Name John Blakney
Title	Title Vice President

TASK ORDER NO. 2



THIS TASK ORDER IS ISSUED PURSUANT TO THE STANDARD MASTER AGREEMENT FOR PROFESSIONAL SERVICES DATED OCTOBER 2006, WHICH IS INCORPORATED HEREIN BY THIS REFERENCE, WITH RESPECT TO OHIO RIVER CLEAN FUELS, LLC – AIR QUALITY MODELING AND IMPACT ANALYSIS (“PROJECT”).

Specific Services: air quality modeling and impact analysis as described in the January 15, 2007 work plan. The primary activities in this work plan are drafting a modeling protocol, completion of the modeling and air quality impact analysis, and post-submittal support (optional).

Compensation Provisions: Time and Materials, at an estimated cost of \$73,500.

Work Schedule: The schedule for the air quality modeling and impact analysis is expected to extend from January 15 through April 30, 2007.

The Authorized Representatives designated below are authorized to act with respect to the Task Order. Communications between the parties shall be between parties and their consultants or subcontractors shall be through the Authorized Representatives:	
For the Client:	For CH2M HILL
Name: Steve Dopuch	Name: Priya Jain
Telephone: 440.257.0054	Telephone: 973-316-9300

This Task Order No. 2 is effective this (date)	
Accepted for Client by:	Accepted for CH2M HILL by:
	 1/15/2007
Name: John A. Baardson	Name: Priya Jain
Title: President/CEO	Title: Vice President

TASK ORDER NO. 3


THIS TASK ORDER IS ISSUED PURSUANT TO THE STANDARD MASTER AGREEMENT FOR PROFESSIONAL SERVICES DATED SEPTEMBER 2006, WHICH IS INCORPORATED HEREIN BY THIS REFERENCE, WITH RESPECT TO OHIO RIVER CLEAN FUELS, LLC – ENVIRONMENTAL PROGRAM MANAGEMENT ("PROJECT").

Specific Services: Continuation of environmental program management as described in the July 16, 2007 proposal. The primary activities in this project are tracking environmental permit applications, technical review of the applications, and coordination with regulatory agencies during application development, review and permit issuance.

Compensation Provisions: Time and Materials, at an estimated cost of \$50,000.

Work Schedule: The schedule for the environmental program management is expected to extend until permit issuance in July, 2008.

The Authorized Representatives designated below are authorized to act with respect to the Task Order. Communications between the parties shall be between parties and their consultants or subcontractors shall be through the Authorized Representatives:	
For the Client:	For CH2M HILL
Name: Steve Dopuch	Name: Cheryl Kreindler
Telephone: 440.257.0054	Telephone 248.223.6019

This Task Order No. 3 is effective this (date)	
Accepted for Client by:	Accepted for CH2M HILL by:
	
Name	Name Cheryl Kreindler
Title	Title Vice President

TASK ORDER NO.4

THIS TASK ORDER IS ISSUED PURSUANT TO THE STANDARD MASTER AGREEMENT FOR PROFESSIONAL SERVICES DATED SEPTEMBER 2006, WHICH IS INCORPORATED HEREIN BY THIS REFERENCE, WITH RESPECT TO OHIO RIVER CLEAN FUELS, LLC - ENVIRONMENTAL PROGRAM MANAGEMENT ("PROJECT").

Specific Services: Continuation of environmental program management as described in the April 3, 2008 proposal. The primary activities in this project are tracking environmental permit applications, technical review of the applications, and coordination with regulatory agencies during application development, review and permit issuance.

Compensation Provisions: Time and Materials, at an estimated cost of \$92,500.

Work Schedule: The schedule for the environmental program management is expected to extend until permit issuance in July, 2008.

The Authorized Representatives designated below are authorized to act with respect to the Task Order. Communications between the parties shall be between parties and their consultants or subcontractors shall be through the Authorized Representatives:

For the Client:	For CI2M HILL:
Name: Steve Dopuch	Name: Cheryl Kreindler
Telephone: 440.257.0054	Telephone: 313.850.8731

This Task Order No. 4 is effective this (date)

Accepted for Client by

Accepted for CI2M HILL by:

Name *Stephen M. Dopuch*

Name *Cheryl Kreindler*

Title *Vice President*

Title *Vice President*

Thomas:

I sincerely regret my procrastination. please pass along my apologies - This was not your fault

*SD
5/2/08*